| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 711 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 114, 875.54 ROUTE : VAR OUS
CALL CRDER : 711 CONTRACT ID : M -27803-A COUNTI ES : VAR OUS
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NANE BI D LON BI D
1 35-1991044 JOHNSON COVPANY | NC. REJECTED $ 54,245.00  79.7017%
2 32-0064635 THOVPSON | NTERSTATE MOW NG | NC. AVWARD $ 68, 060. 00 100. 0000%
3 35-1757957 ACE TREE SERVI CE | NC. $ 79,675.00 117.0658%
4  35-1636776 LI NKEL COVPANY $ 142, 500. 00 209. 3741%
[( 1 ) 351991044 [( 2 ) 32-0064635 [( 3 ) 35-1757957
| JOHNSON COVPANY | NC. | THOVPSON | NTERSTATE MOW NG | | ACE TREE SERVI CE | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o ot m oo et ot m et e e e o e e e e e et e e e e e e memeeoeaoo--
SECTI ON 0001  ROADSI DE MAI NTENANCE, TREE REMOVAL
| I I
0001 105-07577 6.000 MS | 150. 00000 900. 00| 60. 00000 360. 00| 200. 00000 1200. 00
CELLULAR SERVI CE | | |
0002 110-01001 LUWP | 5500. 00000 5500. 00| 3000. 00000 3000. 00| 6000. 00000 6000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-02255 5.000 EACH | 350. 00000 1750. 00| 450. 00000 2250. 00| 500. 00000 2500. 00
TREE, 18 IN., REMOVE | | |
0004 202-02260 32.000 EACH | 495. 00000 15840. 00| 600. 00000 19200. 00| 800. 00000 25600. 00
TREE, 30 IN., REMOVE | | |
0005 202-02265 25.000 EACH | 725. 00000 18125. 00| 900. 00000 22500. 00| 1200. 00000 30000. 00
TREE, 48 IN., REMOVE | | |
0006 202-02270 2.000 EACH | 1010. 00000 2020. 00| 1000. 00000 2000. 00| 1500. 00000 3000. 00
TREE, 60 IN., REMOVE UNDI STR BUTED | |
0007 202-91922 51.000 EACH | 110. 00000 5610. 00| 250. 00000 12750. 00| 125. 00000 6375. 00
STUMP, REMOVE | |
0008 801-06775 LUVP | 4500. 00000 4500. 00| 6000. 00000 6000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 54, 245. 00| $ 68, 060. 00| $ 79, 675. 00
------------------------------------------ o m m e m o e e e et et et oo e o e e e e et e e e e e e memeeoeaoo--
CONTRACT TOTALS | $ 54, 245. 00| $ 68, 060. 00| $ 79, 675. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 711 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 114, 875. 54 ROUTE : VAR QUS
CALL ORDER : 711 CONTRACT ID : M -27803-A COUNTI ES : VAR QUS
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
4 ) 35 1636776 I ( ) ( )

LINE NO/ ITEM CODE / ALT

I I
| LI NKEL COVPANY | I
I I I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 ROADSI CE VAl NTENANCE, TREE REMOVAL

[
500. 00000 3000. 00|

I
0001 105-07577 6.000 MXS | |
CELLULAR SERVI CE [ [ |
0002 110-01001 LUMP |  10000. 00000 10000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02255 5.000 EACH | 500. 00000 2500. 00| |
TREE, 18 IN., REMOVE [ [ |
0004 202-02260 32.000 EACH | 1200. 00000 38400. 00| |
TREE, 30 IN., REMOVE [ | |
0005 202-02265 25.000 EACH | 1500. 00000 37500. 00| |
TREE, 48 IN., REMOVE | | |
0006 202-02270 2.000 EACH | 2800. 00000 5600. 00| |
TREE, 60 IN., REMOVE UNDI STRI BUTED | | |
0007 202-91922 51.000 EACH | 500. 00000 25500. 00| |
STUVP, REMOVE | [ [
0008 801-06775 LUMP |  20000. 00000 20000. 00| |
MAI NTAI NI NG TRAFFI C | [ [
SECTI ON TOTALS [ $ 142, 500. 00| $ | $
------------------------------------------ o o S

CONTRACT TOTALS | $ 142, 500. 00| $ 0. 00| $




ENG NEER S ESTI MATE: $ 193, 718. 66

CALL ORDER : 721
LETTI NG DATE : 02/16/05 10:00

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT 1D :
DI STRI CT :
CONTRACT TI ME :

M -27851-A

VI NCENNES DI STRI CT

20 WORK DAYS

1 35-1139301
2  35-0626844
3  35-2040801

E & B PAVI NG

I NC.

RUDCLPH, J.H & CO
GOHVANN ASPHALT & CONSTRUCTI QN,

I NC.

DATE : 02/28/05
PAGE : 721 -1
ROUTE : VAR OUS
COUNTI ES : VANDERBURGH
PROJECT( S)
TOTAL % OVER
BI D LOW Bl D
$ 122,500. 00 100. 0000%
$ 137,250.00 112. 0408%
$ 143,000.00 116.7347%

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

| (

1 ) 35-1139301

SECTI ON 0001  HVA RESURFACE AND CONCRETE PATCHI NG

0002 106-03285 1. 000
FAI LED MATERI AL
0003 106-03289 1. 000

QUALITY ASSURANCE ADJUSTMENT
0004 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0005 304-07491 100. 000
HVA PATCHING TYPE C
0006 306-08034 9000. 000
M LLING ASPHALT, 1 1/2 IN.

0007 306-08043 600. 000
M LLING TRANSI TI ON

0008 401-07335 750. 000
QC/ QA HVA, 4, 76, SURFACE, 9.5 mm

0009 406- 05520 2. 400
ASPHALT FOR TACK COAT

0010 506- 06333 280. 000

PCCP PATCHI NG, FULL DEPTH
0011 801-06207 4000. 000

SYS

SYS

TON

TON

SYS

LFT

TEMPORARY PAVEMENT MARKI NG REMOVABLE,

4 IN [
0012 801- 06640 32.000 EACH
CONSTRUCTI ON SIGN, A
0013 801- 06775 LUWP

MAI NTAI NI NG TRAFFI C

| (

2 ) 35-0626844

| (

3 ) 35-2040801

| GOHVANN ASPHALT & CONSTR.

|E & B PAVING |NC | RUDCLPH, J.H & CO
" UNIT PRICE Am&lhﬁ" UNIT PRICE ANOUNT]
e e e e e e mem— e e e mmm—aa +
I 1. 00000 1.00’ 1. 00000 1.00“
, 1. 00000 1.00} 1. 00000 1. 00
H 6125. 00000 6125.00’ 6800. 00000 6800. 00
f 110. 00000 11000.00, 152. 00000 15200. 00
1 1. 00000 9ooo.ool 0. 80000 7200. 00
1 1. 00000 eoo.ool 1. 00000 600. 00
1 50. 00000 37500.00“ 64. 50000 48375. 00
1 220. 00000 528.005 200. 00000 480. 00
H 100. 00000 28000.00’ 115. 00000 32200. 00
J 0. 82000 3280.00’ 1. 12000 4480. 00
I | |
80. 00000 2560.00I 85. 00000 2720. 00
13847. 50000 13847.50I 8000. 00000 8000. 00

UNIT PRI CE

1. 00000

1. 00000
6500. 00000
145. 00000
0. 75000

1. 50000
57. 00000
200. 00000
145. 00000

1. 10000

80. 00000

12280. 00000

6500.

14500.

6750.

900.

42750.

480.

40600.

4400.

2560.

12280.

I'N

.00

.00

00

00

00

00

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 721 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 193, 718. 66 ROUTE : VAR QUS
CALL ORDER : 721 CONTRACT ID : M -27851-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-0626844 [( 3 ) 35-2040801
|E & B PAVING |NC. | RUDOLPH,  J.H. & CO | GOHVANN ASPHALT & CONSTR., IN
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 801-07215 8.000 DAY | 350. 00000 2800. 00| 358 2864. 00| 200. 00000 1600. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | |
0015 808-06713 2550.000 LFT | 0. 25000 637. 50| 0. 25000 637. 50| 0. 25000 637. 50
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0016 808-06714 2450.000 LFT | 0. 25000 612. 50| 0. 25000 612. 50| 0. 25000 612. 50
LINE, PAINT, SOLID, YELLON 4 IN | | |
0017 808- 75001 50.000 LFT | 0. 50000 25. 00| 0. 50000 25. 00| 0. 50000 25.00
LINE, PAINT, BROKEN, WVHI TE, 5 IN. | | |
0018 808- 75996 70.000 EACH | 13. 00000 910. 00| 8. 60000 602. 00| 6. 50000 455. 00
SNOAPLOMABLE RAI SED PAVEMENT MARKER, | |
REMOVE | | [
0019 808-75998 70.000 EACH | 35. 00000 2450. 00 36 2520. 00| 35. 00000 2450. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | |
0020 503-05240 270.000 LFT | 9. 35000 2524. 50| 14 3834. 00| 20. 00000 5400. 00
D-1 CONTRACTI ON JOI NT | [ |
0021 808-06695 196.000 LFT | 0. 50000 98. 00| 0. 50000 98. 00| 0. 50000 98. 00
LINE, PAINT, SOLID, WHTE, 5 IN. | | |
SECTI ON TOTALS [ $ 122, 500. 00| 137, 250. 00| $ 143, 000. 00
------------------------------------------ o m m e m o e e e et et ot e o e e o e e e e e et e e e e e emmemeeoeaoo--
CONTRACT TOTALS | $ 122, 500. 00| 137, 250. 00| $ 143, 000. 00




| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 731 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 67, 407. 33 ROUTE : SR 13
CALL ORDER : 731 CONTRACT ID : M -27970-A COUNTI ES : MADI SON
LETTI NG DATE : 02/16/05 10:00 AM DISTRCT  : GREENFIELD Di STRI CT
CONTRACT TIME : 06/18/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NANE BI D LOVNBI D
1 35-1364963 ERBER & M LLI GAN CONSTR CO. $ 46, 447.00 100. 0000%
2 351817574 YARDBERRY LANDSCAPE $ 47,146.46 101. 5059%
3 35-1542461 SWEENEY CONSTRUCTI ON CORPCRATI ON $ 47,572.40 102. 4230%
4 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 63, 664.50 137.0691%
5  84-1656426 SEBCORP | NC $ 68, 416. 40 147. 2999%
6  20-0740607 SMALL W LSON CONTRACTCRS LLC CONDI TI ONAL Bl D $ 74,778.00 160.9964%
(1 ) 35 1364963 [( 2 ) 351817574 [( 3 ) 35-1542461
| ERBER & M LLI GAN CONSTR CO | YARDBERRY LANDSCAPE | SWEENEY CONSTRUCTI ON' CORPORAT
LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001
0001 105- 06845
0002 106- 03285
FAI LED MATERI AL
0003 106- 03289
0004 110-01001

0005 205-06937

TEMPORARY SI LT FENCE

0006 213-08058
FLOMBLE BACKFI LL
0007 616-02320
GEOTEXTI LES
0008 616-06451
RI PRAP, UN FCRM
0009 621-01004

SEEDI NG
0010 621-06559
MULCHED SEEDI NG R
0011 621-06570

QUANTI TY | UNI T PRI CE AMOUNT]| UNIT PRI CE UNIT PRI CE
-------------------- o m mm e e e e e e e e e e e e eeeeeeeeeo---
SVALL STRUCTURE REPLACENMENT
I I I
LUWP | 1200. 00000 1200. 00| 2000. 00000 2000. 00| 980. 00000
CONSTRUCTI ON ENG NEERI NG | | |
1.000 DL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000
I I I
1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000
QUALI TY ASSURANCE ADJUSTMENT | | |
LUWP | 2300. 00000 2300. 00| 1200. 00000 1200. 00| 2380. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
125.000 LFT | 2. 60000 325. 00| 5. 00000 625. 00| 2. 00000
I I I
73.000 CYs | 100. 00000 7300. 00| 70. 00000 5110. 00| 66. 00000
I I I
30.000 SYS | 3. 00000 90. 00| 10. 00000 300. 00| 8. 00000
I I I
13.000 TON | 40. 00000 520. 00| 55. 00000 715. 00| 55. 00000
I I I
1.000 EACH | 100. 00000 100. 00| 750. 00000 750. 00| 268. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
I I I
150. 000 SYS | 2. 00000 300. 00| 3. 50000 525. 00| 1. 20000
I I I
35.000 CYs | 35. 00000 1225. 00| 64. 00000 2240. 00| 29. 00000
I I

TP SAL ,

ENCASEMENT

2380.
250.
4818.
240.
715.

268.

180.

1015.

.00
. 00
.00

00
00
00
00
00
00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 67, 407. 33

RQUTE : SR 13

DATE :
PAGE :

02/ 28/ 05
731 -2

CALL ORDER : 731 CONTRACT ID : M -27970-A COUNTI ES : MADI SON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
1 ) 35-1364963 [( 2 ) 35-1817574 I ( ) 35-1542461

I
| ERBER & M LLI GAN CONSTR. CO. | YARDBERRY LANDSCAPE

LINE NO/ ITEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE

| SWEENEY CONSTRUCTI ON CORPORAT

------------------------------------------ P S
0012 715-05123 68.000 LFT | 250. 00000 17000. 00| 294. 12000 20000. 16|
PIPE, TYPE 1, CIRCULAR 24 IN [ | |
0013 715-08305 20.800 TON | 200. 00000 4160. 00| 98. 00000 2038. 40|
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0014 801-04308 5.000 EACH | 225. 00000 1125. 00| 192. 50000 962. 50|
ROAD CLOSURE S| GN ASSEMBLY | | |
0015 801-06207 10.000 LFT | 1. 00000 10. 00| 1. 10000 11. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN I I I
0016 801-06625 35.000 EACH | 100. 00000 3500. 00| 107. 80000 3773. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0017 801-06640 24.000 EACH | 100. 00000 2400. 00| 88. 00000 2112. 00|
CONSTRUCTI ON SI GN, A | | |
0018 801-06775 LUVP | 2500. 00000 2500. 00| 2500. 00000 2500. 00|
MAI NTAI NI NG TRAFFI C | | |
0019 801-07118 96.000 LFT | 10. 00000 960. 00| 10. 45000 1003. 20|
BARRI CADE, I11-A [ | |
0020 801-07119 96.000 LFT | 10. 00000 960. 00 10. 45000 1003. 20|
BARRI CADE, I11-B [ | |
0021 804-06725 2.000 EACH | 35. 00000 70. 00| 0. 00000 0. 00|
DELI NEATCR WTH POST, D1, 3 IN DA | [ |
0022 808-06713 100.000 LFT | 2.00000 200. 00| 1. 38000 138. 00|
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0023 808-06714 100.000 LFT | 2.00000 200. 00| 1. 38000 138. 00|
LINE, PAINT, SOLID, YELLON 4 IN | | |
SECTI ON TOTALS | $ 46, 447. 00| $ 47, 146. 46|
__________________________________________ e Y
CONTRACT TOTALS | $ 46, 447. 00| $ 47, 146. 46|

353.
207.

12.

77.

95.

50.

7

7

59.

UNIT PRI CE

308.

00000
00000
00000

00000

00000

00000
00000

. 50000

. 50000

00000

. 50000

2695.
2280.
50.

720.
720.
118.
350.
350.
47,572.

47,572.

.40

.00

.00

00

00

00

00

00

00

00

00

40

40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

02/ 28/ 05
731 -3

ENG NEER S ESTIMATE: $ 67, 407. 33 ROUTE : SR 13
CALL ORDER : 731 CONTRACT ID : M -27970-A COUNTI ES : MADI SON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
| 4 ) 35 0999231 | 5 ) 84-1656426 I (
| HUNT PAVI NG COVPANY, | NC. | SEBOORP | NC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
------------------------------------------ P S
SECTION 0001  SMALL STRUCTURE REPLACEMVENT
I I I
0001 105-06845 LUWP | 1500. 00000 1500. 00| 3600. 00000 3600. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106- 03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUWP | 6500. 00000 6500.00]  12000. 00000 12000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 205-06937 125.000 LFT | 10. 00000 1250. 00| 9. 60000 1200. 00|
TEMPORARY SI LT FENCE | | |
0006 213-08058 73.000 CYS | 163. 00000 11899. 00| 96. 00000 7008. 00|
FLOMBLE BACKFI LL | | |
0007 616-02320 30.000 SYS | 15. 00000 450. 00| 3. 60000 108. 00|
GEOTEXTI LES | | |
0008 616-06451 13.000 TON | 60. 00000 780. 00| 24. 00000 312. 00|
RI PRAP, UNI FORM | | |
0009 621-01004 1.000 EACH | 500. 00000 500. 00| 240. 00000 240. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0010 621-06559 150.000 SYS | 5. 50000 825. 00| 12. 00000 1800. 00|
MULCHED SEEDI NG R | | |
0011 621-06570 35.000 CYS | 35. 00000 1225. 00| 60. 00000 2100. 00|
TCP SO L , ENCASEMENT | | |
0012 715-05123 68.000 LFT | 245. 00000 16660. 00| 270. 00000 18360. 00|
PIPE, TYPE 1, G ROULAR 24 IN | | |
0013 715-08305 20.800 TON | 215. 00000 4472. 00| 462. 00000 9609. 60|
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0014 801-04308 5.000 EACH | 199. 00000 995. 00| 120. 00000 600. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0015 801-06207 10.000 LFT | 1. 15000 11. 50| 18. 00000 180. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN, | | |
0016 801- 06625 35.000 EACH | 111. 00000 3885. 00| 84. 00000 2940. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0017 801-06640 24.000 EACH | 91. 00000 2184. 00| 96. 00000 2304. 00|
CONSTRUCTI ON SI GN, A | | |
0018 801-06775 LUWP | 8000. 00000 8000. 00| 3600. 00000 3600. 00|
I

MAI NTAI NI NG TRAFFI C

6 ) 20-0740607

| SMALL W LSON CONTRACTCRS LLC

UNIT PRI CE

525.
1.
1.

3700

148.

41.

272

27

490

350

260

81.

99

6100

00000

00000

00000

00000

. 00000

00000

. 50000

00000

00000

. 80000

00000
00000
00000
00000

. 20000

00000

00000

00000

3700

375
10804.

75
533.

272

720
945.
33320
7280
1300

52

2835.
2376

6100

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00
00

00

00

00



ENG NEER S ESTI MATE: $ 67, 407. 33
CALL CRDER @ 731
LETTI NG DATE : 02/16/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : M -27970-A
DI STR CT : GREENFI ELD DI STRI CT

DATE : 02/ 28/ 05
PAGE : 731 -4

RQUTE : SR 13
COUNTI ES : NMADI SON

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0019 801-07118 96.000 LFT
BARRI CADE, II1-A

0020 801-07119 96.000 LFT
BARRI CADE, I11-B

0021 804-06725 2.000 EACH
DELI NEATOR WTH PCST, D1, 3 IN DA

0022 808-06713 100. 000 LFT
LINE, PAINT, SQLID, VHITE, 4 IN

0023 808-06714 100. 000 LFT

LINE, PAINT, SCQLID, YELLON 4 IN.
SECTI ON TOTALS

CONTRACT TOTALS

| 4 ) 35 0999231 [( 5 ) 84-1656426 [( 6 ) 20-0740607
| HUNT PAVI NG COMPANY, | NC. | SEBOORP 1 NC | SMALL W LSON CONTRACTORS LLC

| UNIT PRICE Ammlmnﬂ UNIT PRI CE A@(xmnf UNIT PRI CE AMOUNT

T 11.00000 108600 840000 80640 1150000 - 1104. 00
f 11. 00000 1056.001 8. 40000 806.401 12. 50000 1200. 00
; 57. 00000 114.00’ 60. 00000 120.001 105. 00000 210. 00
1 1. 50000 150.00{ 3. 60000 seo.oof 5. 25000 525. 00
| 1. 50000 150.00“ 3. 60000 360.00“ 5. 25000 525. 00
f $ 63,664.50; $ 68,416.40; $ 74,778. 00
;T s 6366450 s 68 416,40 $  74,778.00




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

141, 123.

DATE :
PAGE :

02/ 28/ 05
741 -1

. 0000%
. 3621%
. 0114%
. 9782%
. 5810%

ENG NEER S ESTI MATE NONE BELOW ROUTE : 145
CALL ORDER : 741 CONTRACT 1D : M -27976-A COUNTI ES : ORANGE
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT

CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDCR RANKI NG
RANK VENDOR NO. / NAVE
1 35 0958970 LUTGRI NG BROTHERS, | NC. $
2 351817574 YARDBERRY LANDSCAPE $
3 35 1618530 AVERI CAN CONTRACTI NG & SERVI CES $
4 54-1342714 TR COUNTY BU LDERS CO $
5 351801998 LR INC $
6  20-0740607 SMALL W LSON CONTRACTCRS LLC $

148, 282.

. 5396%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 745 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 316, 639. 50 ROUTE : VAR QUS ROUTES
CALL ORDER : 745 CONTRACT ID : M -27994-C COUNTI ES : VAR QUS
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
CONTRACT TIME : 06/25/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1  35-1038926 TOMSEND TREE SERVI CE CO $ 299, 269. 47 100. 0000%
(1 ) 351038926 I ( ) I ( )
| TOWSEND TREE SERVI CE CO | |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e emeeeeoo o
SECTION 0001  HERBI G DE TREATMVENT
| | |
0001 624-92647 7413.000 ACRE | 40. 23600 298269. 47| |
HERBI CI DE TREATMENT | | |
0002 801-06775 LUWP | 1000. 00000 1000. 00| |
MAI NTAI NI NG TRAFFI C | [ |
SECTI ON TOTALS | $ 299, 269. 47| $ | $
------------------------------------------ g o S
CONTRACT TOTALS | $ 299, 269. 47| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 751 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 68, 870. 40 ROUTE : US 52
CALL ORDER : 751 CONTRACT ID : M -28053-A COUNTI ES : VAR OUS
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 82 CALENDAR DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI CE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D
1 351341875 CAVI NDER & CAVI NDER, | NC. $ 40, 800. 00 100. 0000%
2 35-2154772 COVPTON S MOW NG SERVI CE | NC. $ 48,800.00 119.6078%
3 32-0064635 THOVPSON | NTERSTATE MOW NG | NC. $ 65, 000. 00 159. 3137%
4 351636776 LI NKEL COVPANY $ 124, 000. 00 303.9216%
[( 1 ) 35-1341875 [( 2 ) 35-2154772 3 ) 32-0064635
| CAVI NDER & CAVI NDER, | NC. | COMPTON S MOW NG SERVI CE | NC | THOMPSON | NTERSTATE MOW NG | N
LINE NO/ I TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T e e N e e I T T e T
SECTI ON 0001  ROADSI DE MOW NG
I I I
0001 623-04884 1.000 CYCL |  13000. 00000 13000. 00|  20000. 00000 20000.00]  20000. 00000 20000. 00
MOAN NG, CYCLE NO. 1 | | I
0002 623- 04885 1.000 CYCL |  17800.00000 17800.00|  20000. 00000 20000.00]  25000. 00000 25000. 00
MOW NG CYCLE NO. 2 | | [
0003 623- 04886 1.000 CYCL |  10000. 00000 10000. 00| 8800. 00000 8800.00]  20000. 00000 20000. 00
MOW NG CYCLE NO. 3 | | |
SECTI ON TOTALS | $ 40, 800. 00| $ 48, 800. 00| $ 65, 000. 00
------------------------------------------ T T e N N I T T .
CONTRACT TOTALS | $ 40, 800. 00| $ 48, 800. 00| $ 65, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 751 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 68, 870. 40 ROUTE : US 52
CALL ORDER : 751 CONTRACT ID : M -28053-A COUNTI ES : VAR QUS
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 351636776 I ( ) I ( )

| LI NKEL OCQVPANY | |
LINE NO/ | TEM CODE / ALT | | |
|

| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AVOUNT|  UNIT PRICE AMOUNT| UNIT PRICE ANMOUNT
------------------------------------------ T e L T R L R L T ey —
SECTI ON 0001  RQADSI DE MOW NG
I I

0001 623-04884 1.000 CYCL | 58000. 00000 58000. 00| |

MON NG CYCLE NO 1 | | [
0002 623-04885 1.000 CYCL | 58000. 00000 58000. 00| |

MOW NG, CYCLE NO 2 | | |
0003 623- 04886 1.000 CYCL | 8000. 00000 8000. 00| |

MOW NG, CYCLE NO 3 | | |

SECTI ON TOTALS | $ 124, 000. 00| $ | $

------------------------------------------ T e L T R L R L T ey —

CONTRACT TOTALS | $ 124, 000. 00| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 28/ 05
PACE : 761 -1
TOTAL % OVER
BI D LONBI D

76,750.00 100.0
76,900.00 100.1
89, 000.00 115.9

000%
954%
609%

ENG NEER S ESTIMATE: $ 80, 000. 00 ROUTE : 70
CALL ORDER : 761 CONTRACT 1D : M -28054- A COUNTI ES : VAR QUS
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 75 CALENDAR DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDCR RANKI NG
RANK VENDCR NO. / NAVE
1 351917122 FI RST CLASS LANDSCAPI NG | NC. $
2 32-0064635 THOVPSON | NTERSTATE MOW NG | NC. $
3 352154772 COVPTON' S MOW NG SERVI CE | NC. $
4 351636776 LI NKEL COVPANY $

129, 000. 00 168.0

782%

1 ) 35-1917122

LINE NO/ ITEM CODE / ALT

I I
| FI RST CLASS LANDSCAPI NG INC. |
I

g~

2 ) 32-0064635

HOVPSON | NTERSTATE MOW NG |

| TEM DESCRI PTI ON QUANTI TY | UNT PRCE AVOUNT|  UNIT PRI CE
------------------------------------------ B L e N e N e s
SECTI ON 0001  MOW NG
I I I
0001 623-04884 1.000 CYCL |  20000. 00000 20000.00]  20000. 00000 20000. 00|
MON NG, CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL |  40000. 00000 40000. 00|  36900. 00000 36900. 00|
MOAN NG, CYCLE NO. 2 | | I
0003 623- 04886 1.000 CYCL | 16750. 00000 16750. 00|  20000. 00000 20000. 00|
MOW NG, CYCLE NO 3 | | |
SECTI ON TOTALS | $ 76, 750. 00| $ 76, 900. 00|
------------------------------------------ B L T s
CONTRACT TOTALS | $ 76, 750. 00| $ 76, 900. 00|

3 ) 35-2154772

UN'T PRI CE

30000. 00000

40000. 00000
19000. 00000

| COWPTON' S MOW NG SERVI CE | NC

30000. 00
40000. 00
19000. 00

89, 000. 00

89, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 761 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 80, 000. 00 RQUTE : 70
CALL ORDER : 761 CONTRACT ID : M -28054-A COUNTI ES : VAR QUS
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| ( 4 ) 35-1636776 | ( ) | ( )

| LI NKEL COVPANY | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  MOW NG

|
58000. 00000 58000. 00|

|
0001 623-04884 1.000 CYCL | |
MON NG, CYCLE NO. 1 | | |
0002 623-04885 1.000 CYCL |  56000. 00000 56000. 00| |
MON NG, CYCLE NO. 2 | | |
0003 623- 04886 1.000 CYCL |  15000. 00000 15000. 00| |
MOW NG CYCLE NO 3 | | |
SECTI ON TOTALS [ $ 129, 000. 00| $ | $
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e e meeeeo o

CONTRACT TOTALS [ $ 129, 000. 00| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 771 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 280, 126. 16 ROUTE : 66
CALL ORDER : 771 CONTRACT 1D : M -28057-A COUNTI ES : VANDERBURGH
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOVN BI D
1 35 1663068 SI VB & PEDI GO COMPANY $ 172, 042.00 100. 0000%
2 35-1389596 CARDI NAL | NDI ANA, | NC. $ 425,000.00 247.0327%
| 1 ) 35-1663068 [( 2 ) 35 1389596 I ( )
| SIMB & PEDI GO COVPANY | CARDI NAL | NDI ANA, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m e e e e e e e et et o e e e e e e e e e et e e e e e m e memeeoeeooo-
SECTION 0001  BARRI ER WALL MAI NTENANCE
I I I
0001 105-07038 4.000 MOS | 1500. 00000 6000. 00| 2555. 00000 10220. 00|
FIELD OFFICE, A | | |
0002 110-01001 LUWP | 8330. 00000 8330.00|  21130. 00000 21130. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 709-51821 LUMP | 49218. 00000 49218.00] 195850. 00000 195850. 00|
SURFACE SEAL | | |
0004 728-98377 LUVP | 94094. 00000 94094.00] 135217. 00000 135217. 00|
MASONRY COATI NG | | |
0005 801-06640 22.000 EACH | 200. 00000 4400. 00| 126. 50000 2783. 00|
CONSTRUCTI ON SI GN, A | | |
0006 801-06775 LUMP |  10000. 00000 10000. 00|  59800. 00000 59800. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 172, 042. 00| $ 425, 000. 00| $
------------------------------------------ o mm et o e e e et e et e o e e o e e et et e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 172, 042. 00| $ 425, 000. 00 $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05

PAGE : 781 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : VAR ES
CALL ORDER : 781 CONTRACT ID : M -28067-A COUNTI ES : BLACKFORD HAM LTON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT MARI ON
CONTRACT TIME : 09/30/05 OOMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LONBI D
1  35-1038926 TOMSEND TREE SERVI CE CO $ 163, 355. 95 100. 0000%

2 23-2332783 DEANGELO BROTHERS, | NC. $ 174,989.73 107.1217%




| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 791 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 430, 000. 00 ROUTE : VAR QUS
CALL CRDER : 791 CONTRACT ID : M -28078-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT MARI ON
CONTRACT TIME : 10/21/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1991044 JOHNSON COVPANY | NC. REJECTED $ 277,000.00  88.2166%
2 351636776 LI NKEL COVPANY AWARD $ 314, 000. 00 100. 0000%
3 23-2332783 DEANGELO BROTHERS, | NC. $ 475,940.00 151.5732%
(1 ) 35-1991044 | 2 ) 35-1636776 [( 3 ) 23-2332783
| JOHNSON COVPANY | NC. | LI NKEL COVPANY | DEANGELO BROTHERS, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  ROADSI DE SWEEPI NG
| | I
0001 210-04628 160.000 HRS | 100. 00000 16000. 00| 100. 00000 16000. 00| 150. 00000 24000. 00
SWEEPI NG, | NCI DENTAL | | |
0002 210-91049 LUWP |  117000. 00000 117000. 00]  173000. 00000 173000. 00]  125080. 00000 125080. 00
SWEEPI NG , CYCLE NO 1 | | |
0003 210-91049 LUMP | 70000. 00000 70000. 00|  40000. 00000 40000. 00|  27140. 00000 27140. 00
SWEEPI NG , CYCLE NO 2 | | |
0004 210-91049 LUMP | 40000. 00000 40000. 00]  35000. 00000 35000. 00] 125080. 00000 125080. 00
SWEEPI NG , CYCLE NO 3 | | |
0005 210-91049 LUMP | 20000. 00000 20000.00]  15000. 00000 15000.00]  49560. 00000 49560. 00
SWEEPI NG , CYCLE NO 4 | | |
0006 210-91049 LUMP | 14000. 00000 14000.00]  35000. 00000 35000. 00] 125080. 00000 125080. 00
SWEEPING , CYCLE NO 5 | | |
SECTI ON TOTALS | $ 277, 000. 00| $ 314, 000. 00| $ 475, 940. 00
------------------------------------------ g S
CONTRACT TOTALS | $ 277, 000. 00| $ 314, 000. 00| $ 475, 940. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 801 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 679, 650. 00 ROUTE : 90
CALL ORDER : 801 CONTRACT I D : MT-27899-A COUNTI ES : ELKHART LAGRANGE
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : TOLL ROAD CCDE
CONTRACT TIME : 08/31/05 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : PRQJECT( S)
OTHERS
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE Bl D LOWBI D
1 352034629 CORPORATE CONSTRUCTI ON | NC $ 479, 800. 00 100. 0000%
2 35-1657131 M CHI ANA CONTRACTI NG $ 599, 900. 00 125. 0313%
3 35-0888309 CASTEEL CONSTRUCTI ON CORP $ 666, 550. 00 138. 9225%
4 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 717, 750.00 149.5936%
[( 1 ) 35-2034629 [( 2 ) 35-1657131 3 ) 35-0888309
| CORPORATE CONSTRUCTI ON INC | M CHI ANA CONTRACTI NG | CASTEEL OCONSTRUCTI ON CORP
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS
SECTI ON 0001  NEW POLE BARN
| | I
0001 110-01001 LUMP | 0. 00000 0.00|  28500. 00000 28500. 00| 4000. 00000 4000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 210-05103 3.000 EACH| 118000.00000 354000. 00]  147000. 00000 441000. 00| 162000. 00000 486000. 00
BU LDING , POLE BARN [ | |
0003 210- 05758 LUMP | 122200. 00000 122200. 00| 123000. 00000 123000. 00| 172000. 00000 172000. 00
BU LDING , POLE BARN, ADDI TI ON, COWPLET | | |
0004 210-06738 LUWP | 1200. 00000 1200. 00| 2300. 00000 2300. 00| 450. 00000 450. 00
CLEAN PROJECT AREA | | |
0005 210- 06986 125.000 SYS | 4. 80000 600. 00| 14. 00000 1750. 00| 20. 00000 2500. 00
PAVEMENT , ASPHALT, REMOVE | | |
0006 603- 04741 LUWP | 1300. 00000 1300. 00| 2250. 00000 2250. 00| 1100. 00000 1100. 00
FENCE , CHAIN LINK, SECURITY, 72 IN., | | |
MODI FI ED [ | |
0007 603-06733 1.000 EACH | 500. 00000 500. 00| 1100. 00000 1100. 00| 500. 00000 500. 00
FENCE GATE, CHAIN LINK, 72 IN. X 4 FT. | | |
SECURI TY [ [ [
SECTI ON TOTALS | $ 479, 800. 00| $ 599, 900. 00| $ 666, 550. 00
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeooo s
CONTRACT TOTALS | $ 479, 800. 00| $ 599, 900. 00| $ 666, 550. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 801 -2
TABULATI ON OF Bl DS
ENG NEER S ESTIMATE: $ 679, 650. 00 ROUTE : 90
CALL CRDER : 801 CONTRACT I D : Mr-27899-A COUNTI ES : ELKHART LAGRANGE
LETTI NG DATE : 02/16/05 10:00 AM Dl STRI CT : TOLL ROAD CCDE
SET-ASI DE :
|( 4 ) 35-1582109 I ( ) | ( )
| KANKAKEE VALLEY CONSTRUCTI ON | |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNI'T PRI CE AMOUNT
------------------------------------------ T L T L R T
SECTI ON 0001  NEW POLE BARN
I I I
0001 110-01001 LUWP | 35000. 00000 35000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 210-05103 3.000 EACH | 150000.00000 450000. 00| |
BU LDI NG, POLE BARN | | |
0003 210- 05758 LUMP | 220000. 00000 220000. 00| |
BU LDING , POLE BARN, ADDI TI ON, COVPLET | | |
0004 210-06738 LUWP | 10000. 00000 10000. 00| |
CLEAN PRQIECT AREA | | |
0005 210- 06986 125.000 SYS | 10. 00000 1250. 00| |
PAVEMENT , ASPHALT, REMOVE | | |
0006 603-04741 LUWP | 1000. 00000 1000. 00| |
FENCE , CHAIN LINK, SECURITY, 72 IN., | | |
MDI FI ED | | |
0007 603-06733 1.000 EACH | 500. 00000 500. 00| |
FENCE GATE, CHAIN LINK, 72 IN. X 4 FT. | | |
SECURI TY | | |
SECTI ON TOTALS [ $ 717, 750. 00| $ | $
------------------------------------------ T e L Ry
CONTRACT TOTALS | $ 717, 750. 00| $ 0. 00| $




